JUSTIFICATION STATEMENT FOR CONTRACT AWARD

Salt Lake Community College
South City Campus ATE Remodel
DFCM Project No. 03197670

The Salt Lake Community College selection committee selected Chad Husband
Construction for the Salt lake Community College South City Campus ATE Remodel
project because:

e They had a very competitive cost;

e They demonstrated their strength of team in their choice of project manager and
superintendent;

e They had excellent past performance ratings; and

e They demonstrated a good understanding of the project schedule.
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VBS Selection Final Scoring Matrix

Salt Lake Community College
South City Campus ATE Center Remodel
DFCM Project No. 03197670

1 October 2003

Selection Criteria

S (o) u H
Schedule 4 3 41 45| 3.1 4 41 31 4] 4.3 3.5 3.2 3
Past Performance 4 4 45| 45 5 5 4] 45 5] 4.7 4] 3.5 45
Strength of Contractor's Team 4] 29| 3.5 4] 39| 45 4 4 4 4 3.5 3 3
Project Management Approach 35| 3.1 35 4 35 5| 3.5 3.5/ 35| 35 35 28 3
Sensitivity to Owners' Operations 35 29| 35| 35 4 5 3] 3.2 35 3 3.5 3 4




DEPARTMENT OF ADMINISTRATIVE SERVICES
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

YALUE BASED SELECTION

PROPOSALS COVERING: DATE: September 23, 2003

SOUTH CITY CAMPUS ATE REMODEL
SALT LAKE COMMUNITY COLLEGE

SALT LAKE CITY, UTAH
DFCM Project No: 03197670
Construction Budget: $695,500
BID | ADD BASE ADDIT | ADDIT | ADDIT | ADDIT | TOTAL | SUBLIST | CAL
CONTRACTOR SEC | RECD BID ALT1 | ALT2 | ALT3 | ALT4 | BID RECD |- DAYS
Broderick & Henderson Const | BB | 1,2,34 | $595,300 $18,800 | $48,300 | $21,000 | $1,700 | $685,100 Yes 90 **
Chad Husband Const Inc BB | 1,234 589,387 * 25,245 49,033 20,435 1,569 685,669 Yes 90 **
Garff Construction Corp BB 1,2,3,4 578,000 20,500 47,000 20,400 1,600 667,500 Yes 90 **
Gramoll Construction Co BB | 1,2,34 670,200 25,000 48,400 21,200 1,700 766,500 Yes 90 **
Valley Design & Const BB | 1,2,34 628,700 26,000 47,800 20,800 1,600 724,900 Yes 90 **

Interview clarifications:

* Chad Husband submitted a $12,000 deductive value engineering item for changing floor leveling to
slab concrete that would be deducted from this base bid.

All firms agreed to complete the project in 72 calendar days rather than the 90 calendar days originally specified.
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I hereby certify this to be a true and exact tabulation of proposals
received for the above named project on September 23, 2003 at 4:00 p.m.
and clarifications of issues at time of interviews on October 1, 2003.
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“Susan L. Smith - Contract Coordinator




